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Contract EP-W-08-062
Task Order No. 0036

II.

STATEMENT OF WORK
Turkey Brook Oil Site
Oakville, Connecticut

September 18, 2013

Applicable Documents:
A Pollution Report dated August 28, 2013

Site Background

The Turkey Brook Qil Site is a property with an active commercial building located at 20
McLennan Drive, Oakville, Connecticut. The building contains an automotive parts
manufacturing business. The business is operating on the property as a tenant.

On August 31, 2012 a sheen was reported in Turkey Brook, in an area which is located
between two manufacturing facilities. To the east of Turkey Brook is Quality Automatics
and to the west is Rintec Corporation. The sheen was reported to the Connecticut
Department of Energy and Environmental Protection (CTDEEP). The CTDEEP sent a
responder to the scene to gather more information and investigate the potential source of
the spill. Upon arrival at the scene, the CTDEEP deployed absorbent boom to mitigate
further impact from the spill. The CTDEEP responder and the CTDEEP Site Assessment
and Support Unit performed a subsurface investigation to determine the source of the oil
released. They were able to confirm that the oil released was coming from oil floating on
top of the groundwater which was migrating from underneath the building occupied by
Quality Automatics at 20 McLennan Drive, making the operator of this facility the
Potentially Responsible Party (PRP). Following the subsurface investigation, CTDEEP
met with the owner of the business and toured the facility to observe operations. While
observing the operations at the facility, a 55 gallon drum was knocked over by an
employee. The employees promptly cleaned up the spill by sweeping the oil into a corner
of the building then proceeded to apply speedi-dry. The CTDEEP representative
expressed concern regarding their clean up procedures and investigated the area where
the oil and oily debris was stored. The CTDEEP representative noticed a gap between the
floor and the wall which would provide a pathway for the oil to migrate into the soil and
onto the groundwater. It was determined that this clean up procedure had been in place
for a length of time and that the amount of oil that had been released over time was
unknown. In addition to the questionable clean up procedures, the operations and oil
storage in the area appeared to be contributing to the problem via a cracked oil hose that
was leaking product onto the floor in this same area. The owner of Quality Automatics
assumed responsibility for the release and agreed to implement clean up and remediation
actions with CTDEEP providing agency oversight.

On October 9, 2012, the PRP contacted the CTDEEP, notifying them that they were
financial unable to continue clean up actions at the site. CTDEEP reported to the site,
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III.

IVv.

noticed a visible sheen on the water, and called the National Response Center to report
the incident. CTDEEP assumed control of the response and proceeded with boom
deployment and associated clean up actions. Clean up actions consisted of continual
replacement of absorbent boom in three locations on Turkey Brook and the installation of
an oil recovery system. The oil recovery system includes two wells with an oil sensor and
a pump which pumps oil off of the surface of the groundwater when the sensor is
triggered. This system collected approximately 250 gallons of oil which is currently
being stored in a secure location on site in 55 gallon drums.

On July 25, 2013, CTDEEP requested assistance from the US EPA with the source
removal actions currently on going at the site. After obtaining signed access agreements
from the tenant and the property owner, US EPA and CTDEEP performed a site walk on
August 21, 2013. The EPA On Scene Coordinator (OSC) observed a sheen on the water
that was being contained by two layers of absorbent boom. The absorbent boom in two of
the three deployment areas was completely saturated and potentially contributing to the
current sheen. The water level of Turkey Brook was observed to be low, providing a
conduit for additional oil to be released from the banks of the brook. The CTDEEP and
EPA met with the tenant and property owner where they provided verbal confirmation to
have EPA assume responsibility of the clean up actions due to a lack of funds and
resources from both the PRP and the CTDEEP. On August 22, 2013, the OSC initiated an
emergency action to remediate the visible sheen on Turkey Brook and to prevent further
oil from migrating and contaminating areas downstream from the site. On August 23,
2013 the tenant and the property owner signed the Notice of Federal Assumption of
Responsibility (NOFAR) which allows EPA to conduct response activities as appropriate
to mitigate the actual release and the threat of further release at the site.

Contaminants
The contaminants present at the site are lubricating oil and waste oil.

General Requirements

The contractor shall:

A.

Acknowledge receipt of this delivery order in accordance with contract clause G.1,
Ordering - By Designated Ordering Officers, within ten days from task order issuance.

Provide a Response Manager capable of coordinating an oil spill cleanup on surface and
groundwater, staging, transportation, and disposal of hazardous materials in a safe and
cost effective manner. '

Prior to commencing site work, the Response Manager shall perform a site walk with the
On-Scene Coordinator (OSC). The date of the site visit shall be coordinated with the
OSC. The contractor shall coordinate the site start date with the OSC during the site
visit.

The contractor shall provide a written work plan to EPA including T & D specifics prior
to site mobilization. Work Plan shall be developed based on design specifications issued

Turkey Brook Oil Site Page 2 of 6
Task Order Statement of Work — Oil Spill Cleanup



by EPA and at a minimum include:

1. A description of the general approach to the project.

2. Describe all tasks/sub-tasks to perform.

3. The quantity and types of personnel and equipment to be used.

4. A critical-path schedule in one-day increments presented graphically/visually but
also re-iterated in text.

The plan shall clearly link the schedule with the tasks identified and the equipment and
personnel necessary.

Provide a weekly update to the detailed work plan schedule. This update shall identify
any changes in project objectives, tasks, personnel and equipment requirements. This
weekly schedule shall be provided by the contractor by Thursday, noon prior to the week
when the activities will take place.

Apply appropriate wage rates in accordance with the Services Contract Act and Davis
Bacon Act.

Review, provide comments, and sign the finalized version of the site health and safety
plan. Plan shall be finalized in advance of site mobilization.

Prior to commencing any work for a given day prepare a Daily Work Report in
accordance with contract clause F.2, Reports of Work and submit it to the OSC for
approval.

Submit to the OSC a CERCLA summary on a daily basis describing work completed
during the operational period in advance of the start of the next operational period (alt. by
10:00 am of the morning after the next operational period begins) by e-mail. This
includes operational periods during which the contractor is performing billable work off-
site.

The Response Manager shall verbally communicate site activity status to the OSC every
day when site work occurs. If the OSC is not present at the site, the Response Manager
shall phone/leave a voice mail message at 617-312-4718 or provide written
documentation of site activity in an email prior to departing site.

Provide the Contractor Daily Cost Report as set forth in contract clause F.2, Reports of Work.
Apply appropriate wage rates in accordance with the Services Contract Act.

All deliverables, correspondence, completed forms, or any other report of work shall
contain the following minimum information: site name, date, author (including title),
recipient and a clear and complete description of the information being transmitted.
Comply with all Applicable Relevant and Appropriate Requirements (ARARs) as

identified in the Action Memorandum for this site to the extent practicable considering
the exigencies of the situation. EPA will make the determination as to whether
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compliance with the ARARSs is practicable. The contractor and its representatives shall
comply with all local, State, and Federal rules and regulations when conducting activities
off-site.

Contractor is authorized to work overtime up to 10 hours per week per individual upon
advance approval by the OSC. Approval shall be documented in the Daily Work Report.

Contractor shall not charge against the Task Order for any work performed at off-site
locations, unless it is documented and approved in advance by the OSC through the daily
work report.

Green/Sustainable Reporting Requirement

The Contractor shall review the attached spreadsheet template against the task order
scope of work and related work plans and submit a proposal regarding which elements
the spreadsheet will be tracked to meet Green/Sustainable Reporting Requirement. The
report shall be submitted monthly to the OSC for review (data for reporting period and
cumulative totals). However, the Contractor may propose an alternative frequency of
report submittal based on project specific circumstances (e.g., operations are intermittent
and/or long periods of time between phases of work).

At a minimum, the information reported shall include the information need to calculate
amount of CO, emitted from tasks performed both on and off-site (e.g., T&D); the use of
alternative energy sources; materials recycled, re-used or re-purposed; the treatment of
contaminants or waste on-site and/or off-site, water used and actions taken to
reduce/recycle/reuse water on-site; and the preservation of, or restoration of native flora.
The Contractor shall identify local vendors used the services/materials provided and the
value/quantity purchased. (Local shall be defined as within 15 miles of Oakville,
Connecticut). The report will also identify efforts made/evaluated to
recycle/reduce/reuse but were not implemented.

OSC shall review and comment/approve the contractors green reporting proposal to
ensure that the collected baseline information meets the program data collection
objectives.

Contractor shall, at a minimum, review and propose updates of the green reporting
requirement when the scope of work changes or during operations when knowledge of
process dictates (e.g., disposal facilities and modes of transportation are identified, high
efficiency heavy equipment are used, etc.) to ensure that all relevant data continue to be
captured.

The OSC shall review and comment/approve any proposed changes.

The Contractor shall also report the costs/resources used to accomplish this task. Cost
reporting may be accomplished by line item entry on 1900-55s.

A draft final (cumulative) report shall be submitted within 10 business days after the
completion of on-site work. The report shall be finalized 5 business days after receiving
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OSC comments.

Removal Actions

The contractor shall provide the necessary personnel, equipment and materials to perform
the following tasks associated with this site:

Mobilize appropriate personnel, equipment, expendables, utilities, and supplies.
Install utilities and work trailer facilities for on-site work environment.
Obtain Permits and/or Digsafe approval for buried utilities, and coordinate with the

municipality for water supply or other Services (e.g., traffic control). This coordination
should be completed in advance of site mobilization.

. Provide O&M for the oil collection system currently installed on site. Within two

months, contractor shall evaluate system effectiveness/efficiency and make
recommendation as to viability of long term operation of the existing system. If a
determination is made that a new system is required, contractor shall evaluate and
provide OSC a report summarizing alternatives (acquisition cost, efficiency, maintenance
required, etc.). OSC to evaluate analysis and make a decision regarding system
replacement. That decision will be documented in an amendment to this SOW.

Inspect and when saturated, remove oil contaminated absorbent boom from the three
designated locations (deployment areas) on Turkey Brook. Replace oil contaminated
absorbent boom. Redeploy boom using the already established anchor points on the bank
of Turkey Brook.

Remove any visible oil sheen from Turkey Brook using appropriate absorbent material.

Store any oil or oily debris collected in material appropriate DOT compliant containers
on site in a secure location. Containers will be marked appropriately for material
identification and disposal.

During extended periods when crew is demobilized and no less frequently than once
every three weeks, conduct a site visit with a team and equipment sufficient to safely
accomplish the above tasks. This maintenance schedule shall be periodically evaluated
and adjusted when site conditions warrant.

Conduct source treatment, which may include but is not limited to, In Situ treatment of
oil found in the soil and groundwater and/or limited soil removal, in accordance with
specifications to be provided by EPA.

Excavate, stockpile and stage contaminated soil and debris for disposal and/or treatment.

Disassemble, clean, and appropriately store oil tanks and oil containing equipment within
the facility.
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Provide coordinated transportation and disposal of cleanup-generated waste streams at
EPA-approved disposal facilities in a safe and cost-effective manner. Disposal facilities
shall meet the requirements of EPA's policy for off-site response actions (40 CFR
300.440 - Procedures for planning and implementing off-site response actions). The
OSC shall obtain this verification. Information required to obtain this verification shall
be provided to the OSC.

Assist in preparation of waste profiles, hazardous waste manifests or other appropriate
shipping papers requiring that describe the origin and destination, amount and description
of all soil being transported off-site which require EPA signature.

. Assist the OSC in confirming that, at the time waste is received, the selected facility(ies)

is in compliance with the CERCLA Off-Site Rule and properly licensed for the type(s)
and quantity of waste shipped from the site.

. Provide a CERCLA Off-Site Disposal Report in accordance with F.2 Reports of Work.
This shall include copies of certificates of disposal for all waste shipped.

. Vehicles transporting waste off site shall be properly placarded as required to comply
with DOT and/or state regulations. Dump type vehicles transporting waste from the site
shall have fully functional auto tarps.

Restore disturbed areas with vegetative cover and repair response-related damages.

. Demobilize all equipment, supplies and personnel as resources are no longer needed at
the site. '

End of the statement of work for the Turkey Brook Oil Site
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